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DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11
PAGE : 00
TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY1l — FY13
CALL ORDER 003 CONTRACT ID : T201007701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M7
STATE/FEDERAL AID NO: EHBN - 2010 (33) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : T201007701
STRUCTURE REHABILITATION, OPEN-END, CANAL, FY1l - FY13
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/10/10 to vendor EASTERN HIGHWAY SPECIALIST, INC.
TOTAL $ OVER s
RANK VENDOR NAME BID LOW BID
0 ENGINEER'S ESTIMATE $ 3,861,236.00 106.5258% 100.
1 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 3,624,695.00 100.0000% 93.
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 4,445,448.50 122.6434% 115.
I ( 0 ) | ( 1) | ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
—————————————————————————————————————————— o
SECTION 0001  STRUCTURE REHABILITATION
| | |
0010 201000 LUMP |  22400.00000 22400.00| 500.00000 500.00]| 900.00000
CLEARING AND GRUBBING | | |
0020 202000 50.000 CY | 91.00000 4550.00| 75.00000 3750.00] 28.00000
EXCAVATION AND EMBANKMENT | | [
0030 203000 350.000 CY | 52.00000 18200.00] 55.00000 19250.00] 28.00000
CHANNEL EXCAVATION | |
0040 208500 50.000 CY | 239.00000 11950.00] 200.00000 10000.00]| 164.00000
FLOWABLE FILL [ [ |
0050 209006 50.000 CY | 47.00000 2350.00] 60.00000 3000.00] 35.00000
BORROW, TYPE F | [
0060 210000 400.000 CY | 43.00000 17200.00] 18.00000 7200.00 22.00000
FURNISHING BORROW TYPE "C" FOR PIPE, [ [ [
UTILITY TRENCH, AND STRUCTURE BACKFILL | [ [
0070 251000 500.000 LF | 5.00000 2500.00] 4.00000 2000.00] 2.25000
SILT FENCE | [ [
0080 266000 200.000 CY | 356.00000 71200.00] 140.00000 28000.00| 156.00000
SANDBAG DIKES | | [
0090 302007 200.000 CY | 82.00000 16400.00] 75.00000 15000.00] 58.00000
GRADED AGGREGATE BASE COURSE, TYPE B | [ [
0100 302008 100.000 CY | 78.00000 7800.00 | 75.00000 7500.00| 58.00000
GRADED AGGREGATE BASE COURSE, TYPE B, [ [ |
PATCHING | | [
0110 302011 4.000 TON | 100.00000 400.00| 50.00000 200.00] 44.00000
| | |

DELAWARE NO. 3 STONE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY1l - FY13

CALL ORDER : 003 CONTRACT ID : T201007701.01
LETTING DATE : 10/12/10 DISTRICT : M7
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

11/15/10
003 -2
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|
AMOUNT |

|EASTERN HIGHWAY SPEC INC

I(

2 )

|[MUMFORD & MILLER CONCRETE INC

|
AMOUNT |

UNIT PRICE

13.

15.

250.

20.

1035.

1030.

330.

230.

58.

59.

.75000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

00000

00000

2437.

15600.

30000.

12500.

30000.

207000.

103000.

16500.

28750.

346500.

18000.

5800.

11800.

50

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE UNIT PRICE
—————————————————————————————————————————— ——_—
0120 302012 100.000 TON | 72.00000 7200.00 | 50.00000 5000.00]|
DELAWARE NO. 57 STONE | | |
0130 401665 125.000 TON | 311.00000 38875.00] 140.00000 17500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0140 406001 650.000 SYIN | 37.00000 24050.00| 13.00000 8450.00
HOT-MIX PATCHING | |
0150 503501 1200.000 LF | 11.00000 13200.00] 14.00000 16800.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0160 503502 2000.000 LF | 14.00000 28000.00] 14.00000 28000.00]
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | | |
WIDE | | |
0170 503507 50.000 SY | 363.00000 18150.00] 150.00000 7500.00 |
P.C.C. PATCHING, (CONTINUOUSLY | | |
REINFORCED) | | |
0180 503509 1500.000 LF | 15.00000 22500.00] 3.00000 4500.00 |
JOINT WATERPROOFING MEMBRANE, 6" | | |
0190 602001 200.000 CY | 1118.00000 223600.00]| 965.00000 193000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0200 602002 100.000 CY | 1035.00000 103500.00] 935.00000 93500.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0210 602516 50.000 BAG | 414.00000 20700.00] 300.00000 15000.00
GROUTING | | |
0220 602519 125.000 CF | 518.00000 64750.00 | 280.00000 35000.00
REPAIR OF CONCRETE BRIDGE DECK, | | |
SIDEWALK ETC. | | |
0230 602523 49500.000 SF | 1.45000 71775.00]| 3.00000 148500.00]
REHABILITATION OF EXISTING CONCRETE | | |
STRUCTURES, EPOXY | |
0240 602572 3000.000 LB | 11.00000 33000.00] 6.00000 18000.00
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0250 602574 100.000 SF | 37.00000 3700.00] 25.00000 2500.00]
DECK REPAIR, 1/4" TO 1" DEPTH | | |
0260 602575 200.000 SF | 104.00000 20800.00] 80.00000 16000.00]
| | |

DECK REPAIR, 1" TO 3" DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY1l - FY13
CALL ORDER : 003 CONTRACT ID : T201007701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M7
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0270 602576 100.000 SF | 104.00000 10400.00 | 120.00000 12000.00 | 89.00000 8900.00
DECK REPAIR, 3" TO < FULL DEPTH | | |
0280 602577 250.000 SF | 132.00000 33000.00] 125.00000 31250.00] 124.00000 31000.00
DECK REPAIR, FULL DEPTH | | |
0290 602580 20.000 CY | 1100.00000 22000.00] 1200.00000 24000.00] 970.00000 19400.00
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0300 602586 1400.000 CF | 375.00000 525000.00] 300.00000 420000.00] 285.00000 399000.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0310 602595 325.000 SYIN | 518.00000 168350.00] 225.00000 73125.00] 295.00000 95875.00
PNEUMATICALLY PLACED CONCRETE | | |
0320 602611 500.000 LF | 66.00000 33000.00] 50.00000 25000.00] 48.50000 24250.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0330 602620 1000.000 SF | 21.00000 21000.00] 10.00000 10000.00 | 7.50000 7500.00
CRACK SEALING BRIDGE DECKS, APPROACH | | |
SLABS, SIDEWALKS, ETC. | | |
0340 602626 350.000 LF | 52.00000 18200.00 | 15.00000 5250.00] 31.50000 11025.00
ROUT AND SEAL CRACKS | | |
0350 602646 38000.000 SF | 15.00000 570000.00 | 2.50000 95000.00 | 4.95000 188100.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0360 605601 25.000 EACH | 132.00000 3300.00] 5500.00000 137500.00] 6950.00000 173750.00
REPLACING BRIDGE BEARING | | |
0370 605620 35600.000 SF | 17.00000 605200.00]| 36.00000 1281600.00] 39.90000 1420440.00
MOISTURE CURED URETHANE PAINT SYSTEM | | |
(RECOATING),S.F. | | |
0380 605636 25.000 EACH | 476.00000 11900.00 | 210.00000 5250.00] 475.00000 11875.00
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0390 605653 500.000 LF | 180.00000 90000.00 | 50.00000 25000.00| 55.00000 27500.00
CLOSED-CELL JOINT SEAL | | |
0400 605654 150.000 LF | 200.00000 30000.00] 225.00000 33750.00] 184.00000 27600.00
ASPHALTIC PLUG JOINT | | |
0410 605692 840.000 LF | 27.00000 22680.00] 80.00000 67200.00 | 40.50000 34020.00
SILICONE JOINT SEAL | | |
0420 605698 100.000 CY | 461.00000 46100.00]| 1750.00000 175000.00] 5560.00000 556000.00
POLYMER MORTAR EXPANSION DAM | | |
0430 610502 1800.000 LF | 34.00000 61200.00]| 16.00000 28800.00] 20.00000 36000.00
POINTING EXISTING STONE MASONRY | | |
0440 701010 350.000 LF | 42.00000 14700.00 | 29.00000 10150.00]| 28.50000 9975.00
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY1l - FY13

DATE : 11/15/10
PAGE : 003 -4

CALL ORDER  : 003 CONTRACT ID : T201007701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M7
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0450 705001 300.000 SF | 31.00000 9300.00] 10.00000 3000.00] 6.00000 1800.00
P.C.C. SIDEWALK, 4" | | |
0460 712020 4.000 TON | 100.00000 400.00] 70.00000 280.00] 40.00000 160.00
RIPRAP, R-4 | | |
0470 712021 700.000 TON | 84.00000 58800.00| 50.00000 35000.00] 42.00000 29400.00
RIPRAP, R-5 | | |
0480 712022 600.000 TON | 66.00000 39600.00] 50.00000 30000.00] 44.00000 26400.00
RIPRAP, R-6 | | |
0490 720527 3000.000 EADY | 1.00000 3000.00] 1.00000 3000.00] 0.20000 600.00
PLASTIC DRUMS | | |
0500 727519 250.000 LF | 52.00000 13000.00] 15.00000 3750.00] 10.00000 2500.00
RELOCATE CHAIN LINK FENCE | | |
0510 732000 400.000 sY | 11.00000 4400.00] 10.00000 4000.00] 8.50000 3400.00
TOPSOIL, 4" DEPTH | | |
0520 734013 400.000 SY | 7.00000 2800.00] 2.00000 800.00 | 1.00000 400.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0530 735006 400.000 SY | 6.00000 2400.00] 2.00000 800.00 | 1.00000 400.00
MULCHING, STRAW | | |
0540 735518 50.000 SY | 11.00000 550.00 | 4.00000 200.00] 3.00000 150.00
MULCHING, STRAW-COCONUT EROSION BLANKET | | |
0550 742500 3000.000 HOUR | 41.67000 125010.00] 41.67000 125010.00] 41.67000 125010.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 742514 1500.000 HOUR | 60.42000 90630.00 | 60.42000 90630.00 | 60.42000 90630.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0570 743003 100.000 EADY | 39.00000 3900.00] 26.00000 2600.00] 17.50000 1750.00
ARROWPANELS, TYPE C | | |
0580 743004 300.000 EADY | 100.00000 30000.00] 65.00000 19500.00] 60.00000 18000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0590 743005 250.000 EADY | 85.00000 21250.00] 50.00000 12500.00] 35.00000 8750.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0600 743501 400.000 EADY | 3.00000 1200.00]| 3.00000 1200.00]| 1.00000 400.00
WARNING LIGHTS , TYPE B | | |
0610 743525 1450.000 EADY | 7.00000 10150.00] 8.00000 11600.00] 2.00000 2900.00
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY1l - FY13
CALL ORDER : 003 CONTRACT ID : T201007701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M7
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0620 743537 100.000 EADY | 145.00000 14500.00] 185.00000 18500.00] 105.00000 10500.00
|

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II



CONTRACT TITLE : STRUCTURE REHABILITAT

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ION, OPEN-END,

CANAL,

FINAL

FYll - FY13

DATE
PAGE

11/15/10
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CALL ORDER  : 003 CONTRACT ID : T201007701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0630 758000 500.000 SY | 79.00000 39500.00] 25.00000 12500.00] 15.75000 7875.00
REMOVAL OF EXISTING PORTLAND | | [
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0640 760006 750.000 SY | 15.00000 11250.00] 30.00000 22500.00] 7.50000 5625.00
PAVEMENT — MILLING, HOT-MIX, 2" DEPTH | | [
0650 762001 750.000 LF | 22.00000 16500.00]| 4.00000 3000.00] 1.50000 1125.00
SAW CUTTING, HOT MIX | [ \
0660 762002 750.000 LF | 18.00000 13500.00] 10.00000 7500.00 | 4.00000 3000.00
SAW CUTTING, CONCRETE, FULL DEPTH | [ [
0670 763000 LUMP | 185716.00000 185716.00] 50000.00000 50000.00] 95000.00000 95000.00
INITIAL EXPENSE [ [ [
0690 763508 LUMP | 7000.00000 7000.00 | 600.00000 600.00] 500.00000 500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ |
0700 763509 7.000 EAMO | 300.00000 2100.00] 100.00000 700.00] 25.00000 175.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES [ [ |
SECTION TOTALS | $ 3,861,236.00] $ 3,624,695.00] $ 4,445,448.50
—————————————————————————————————————————— B S A et
CONTRACT TOTALS [ $ 3,861,236.00] $ 3,624,695.00] $ 4,445,448.50
DBE GOALS | 7 | 7 By 7 %




